CONTRACT No. 72682

*DGN-SPEC+
*DATE-TIME=
*REFO1

SCHEDULE OF QUANTITIES

EARTHWORK SCHEDULE

SECTION

TOTAL
COUNTY SHEETS

SHEET
No.

34-5

HANCOCK | 612

27

T0 STA.

FED. ROAD DIST. No. _[ILLINOIS [FED. AID PROJECT

1 2 3 4 5 6 7 8 9 10 12
REMOVAL AND
LOCATION DESCRIPTION | THEORETICAL ROCK CHANNEL | DISPOSAL OF |14pgq), ADJUSTED EARTHWORK Excess | CUMMULATIVE | o onisHED
EXCAVATION | EXCAVATION| UNSUITABLE (BORROW) EXCAVATION
MATERIAL
Cut | FILL curt FILL [FILL X 1.25
MAINLINE (CU YD)
1152+00 70 1166%50 | 0 0 0 0 0 0 0
1166+50 T0 1182+00 | 1516 | 20.438 200 556 | 1316 | 20.498 25,623 24307 19,445
1182+00 T0 119600 | 135,343 | 6,554 789 | 135,343 | 6554 8.193 127.150 -l01.720
1169+00 TO 1208+00 3,607 10,459 2,549 3,607 10,459 13,074 -9,467 7513
120800 T0 1221+00 | 48,746 | 28.666 WOl | 48,746 | 28.666 %853 12,913 -10.331
1221+00 T0 1231+50 | 17185 | 2841 562 | 1785 | 2841 3552 13.633 -10.907
1231450 TO 1244+00 | 50,892 37,682 1,811 50,892 37,682 47,103 3,789 -3,032
1244+00 T0 1256400 | 17.594 | 77,233 w448 | 17584 | 717.253 96,542 78948 &3.158
1256+00 10 1270%00 | 141,665 | 13.405 982 | 141665 | 13.405 16.757 124,908 99927
1270+00 TO 1284+00 | 44,005 | 70.201 1982 | 44,005 | 70,201 87,752 ~a3.147 34,997
1284+00 TO 1297+00 5,046 31,634 1,245 5,046 31,634 39,543 -34,497 21,597
1237+00 10 1311400 | 5,611 | 51076 368 | 561 | 5,07 61,845 58,234 26,587
1311+00 TO 1325+00 3,256 76,671 1,025 1,339 3.256 76,671 95,839 -92,583 74,066
1325+00 T0 1338+00 | 1.455 | 54,649 2211 | 1455 | 54.649 68,312 ~66.857 53,485
1338+00 70 1352+00 | 6u7a | 93.281 w923 | eata | 93.za 16602 | -110.428 88,342
1352+00 70 1366+00 | 36.789 | 5.378 1336 | 36,789 | 5378 6123 30,066 24,053
1366+00 TO 1380+00 | 28,350 | 30.628 367 | 28,350 | 30,828 3853 -10.185 8148
1380+00 T0 1392450 | 2,968 | 32.140 007 | 2.968 | 32140 20475 31207 29.766
1392+50 10 1406+00 | 40,229 | 20477 |  17.593 1986 | 40.223 | 20477 =222 15,007 “12.006
1406+00 TO 1418+00 | 2.494 | 5.265 78 | 2434 | 5265 6582 ~2.088 3.270
TR 302 392 | 2138 392 2138 2673 2,281 1824
bE AT STA. 1254700 1788 | 1%.426 1788 | 17,426 21,783 119.995 15,996
s 6,592 2 6592 2 5 6.587 5,270
STAGE | TOTALS 601,437 | 688,206 | 17,593 1025 200 27,340 | 601497 | 688.206 | 860.268 | -258.771 207,008
STAGE 11
MAINL INE 1166+50 TO 1182+00 526 5,374 200 932 526 5,374 6,718 -6,192 4,953
1182+00 T0 1196400 | 3,099 | 17.266 680 | 3.098 | 17.266 21,583 C18.484 14,787
1196+00 TO 1208400 | 5224 | 16,383 L7157 | 5224 | 16,383 20479 15.255 12,204
1208+00 70 1221400 | 11189 | 20,569 3878 | 189 | 20,569 .012 14,523 1,618
1221+00 TO 1231450 | 11,630 | 3,374 1,630 | 3.374 4,218 7,412 25,930
1231450 T0 1244%00 | 6123 | 5.733 8129 | 5133 7067 1038 830
1338700 70 1352700 | 126 | 10,433 o6 126 | 10,433 15.042 2,916 10,332
1352+00 T0 1366+00 | 17.898 | 13.574 1287 | 7898 | 13574 16,968 -3.010 7.256
1366+00 TO 1380+00 | 6,455 | 26,337 205 | 6455 | 26,337 52.922 26,467 273
1380+00 TO 1392+50 1,594 33,870 1,779 1,594 33,870 42,338 -40,744 32,595
1392+50 10 1406+00 | 816 | 1L.785 &8l Be | 1L785 .73 13916 1132
R 8967 | 6622 1292 | 8867 | 6622 8.218 689 -5z
PE CH 31 2.273 0 22713 0 0 2.273 818
TR 2134 563 222 150 563 22 218 285 228
R 221 926 | 2899 3490 926 | 2.899 3624 2.698 2058
STAGE II TOTALS 67,415 174,44) [} 0 200 16,467 67,415 174,441 218,059 -150,644 120,509

REVISIONS
NAME
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